| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/08/02
PAGE : 125 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 24, 657,817.03 ROUTE : [-65

CALL ORDER . 125 CONTRACT ID: R -25715-A COUNTI ES : CLARK

LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRI CT

CONTRACT TIME : 10/15/03 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 0651139
0651139
0651139
OTHERS

SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC, $ 14, 566, 000. 00 100. 0000%
2 35-0175870 BERNS CONSTRUCTI ON COVPANY | NC. $ 17,617,977.71 120. 9527%
3 99- 9996255 R ETH RI LEY/ BEATY/ GRADEX J/ V $ 19, 295, 256. 71 132. 4677%
| (1) 35-2040801 | (2) 35-0175870 | (3) 99-9996255

| GOHVANN ASPHALT & CONSTR., || BERNS CONSTRUCTI ON COMPANY | | RI ETH RI LEY/ BEATY/ GRADEX J/ V
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT

SECTI ON 0001 BRI DGE REPLACEMENT - STR | -65-6-8410, CONTI NUCUS PRESTRESSED
CONCRETE BULB T, 3 SPANS, TOTAL O 092 m

[ I
0001 105-06845 LUWP|  206000. 00000 206000. 00| 168000. 00000 168000. 00| 190000. 00000 190000. 00

CONSTRUCTI ON ENG NEERI NG | |

0002 105- 06964 LUMP| 1500. 00000 1500. 00| 3850. 00000 3850. 00| 9800. 00000 9800. 00
CONTRACT ADM NI STRATI ON , AERI AL | | |
PHOTOGRAPHY | | |

0003 105-07039 24.000 M | 1400. 00000 33600. 00| 2000. 00000 48000. 00| 2600. 00000 62400. 00
FI ELD OFFI CE, B | | |

0004 108-01614 LUMP| 8000. 00000 8000. 00| 3000. 00000 3000. 00| 7500. 00000 7500. 00
PARTNERI NG OVERHEAD | |

0005 110- 01001 LUMP|  699001. 40000 699001. 40| 880500. 00000 880500. 00| 960000. 00000 960000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0006 201-52370 LUMP| 216000. 00000 216000. 00| 356000. 00000 356000. 00| 450000. 00000 450000. 00
CLEARI NG RI GHT OF WAY | |

0007 202- 02240 57744.000 n2 | 3.00000 173232. 00| 5. 14000 296804. 16| 8. 46000 488514. 24
PAVEMENT, REMOVE | | |

0008 202- 02241 924.000 m | 11. 00000 10164. 00| 7. 60000 7022. 40| 4. 85000 4481. 40
GUARDRAI L, REMOVE | |

0009 202-03783 18.000 EACH 165. 73000 2983. 14| 311. 51000 5607. 18| 150. 35000 2706. 30
SI G\, PANEL, REMOVE | | |

0010 202- 04089 33.000 EACH 82. 86000 2734. 38| 48. 18000 1589. 94| 75. 18000 2480. 94
SI GN, SHEET, REMOVE | | |

0011 202-51330 LUMP|  170000. 00000 170000. 00] 170000. 00000 170000. 00| 474653. 00000 474653. 00
PRESENT STRUCTURE, REMOVE | |

0012 202-51368 495.000 n2 | 10. 00000 4950. 00| 20. 00000 9900. 00| 50. 00000 24750. 00

SLOPEWALL, REMOVE | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 24, 657,817.03 ROUTE : [|-65
CALL ORDER . 125 CONTRACT ID : R -25715-A COUNTI ES : CLARK
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-0175870 | (3) 99-9996255

| GOHVANN ASPHALT & CONSTR., || BERNS CONSTRUCTI ON COMPANY | | RI ETH RI LEY/ BEATY/ GRADEX J/ V
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ST

0013 202- 60820 200.000 n2 | 8. 00000 1600. 00| 9. 00000 1800. 00| 20. 00000 4000. 00
SURFACE M LLI NG ASPHALT | | |

0014 202- 74055 4.000 EACH 1228. 64000 4914. 56| 1913. 22000 7652. 88| 1166. 19000 4664. 76
OVERHEAD S| GN STRUCTURE, BOX TRUSS, | | [
REMOVE | | |

0015 202- 93483 2.000 EACH 414. 32000 828. 64 177. 67000 355. 34| 375. 89000 751.78

BRI DGE BRACKET ASSEMBLY, CROSSROAD |
| DENTI FI CATI ON, REMOVE |
0016 202-93974 2.000 EACH 1228. 64000 2457. 28

I
I
706. 67000 1413. 34| 1166. 19000 2332. 38

I
|
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM REMOVE | | |
0017 202- 94954 15.000 m | 100. 00000 1500. 00| 150. 00000 2250. 00| 84. 00000 1260. 00
BARRI ER WALL, CONCRETE, REMOVE | |
0019 205- 03371 1000.000 n8 | 8. 00000 8000. 00| 6. 30000 6300. 00| 6. 00000 6000. 00
SEDI MENT REMOVE | | |
0020 205- 06931 276.000 My | 35. 00000 9660. 00| 27. 25000 7521. 00| 24. 00000 6624. 00
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0021 205- 06933 72.000 EACH 50. 00000 3600. 00| 50. 00000 3600. 00| 54. 00000 3888. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0022 205- 06936 18.100 My | 33. 00000 597. 30| 27. 25000 493. 23| 25. 00000 452. 50
TEMPORARY SEDI MENT TRAP | | |
0023 205- 06937 1270.000 m | 4. 90000 6223. 00| 4. 90000 6223. 00| 5. 50000 6985. 00
TEMPORARY SI LT FENCE | | |
0024 205- 06938 945.000 m | 4.00000 3780. 00| 4. 50000 4252. 50| 30. 00000 28350. 00
TEMPORARY SLOPE DRAI N | | |
0025 206- 51220 2138.000 n8 | 24. 00000 51312. 00 16. 00000 34208. 00| 27. 55000 58901. 90
EXCAVATI ON, VET | |
0026 206- 51225 593.000 n8 | 23. 00000 13639. 00 16. 00000 9488. 00| 15. 00000 8895. 00
EXCAVATI ON, DRY | |
0027 206- 51235 LUMP|  225000. 00000 225000. 00|  261000. 00000 261000. 00|  185000. 00000 185000. 00
COFFERDAM | | |
0028 211- 02060 3506.000 18 | 24. 00000 84144. 00| 20. 43000 71627. 58] 26. 00000 91156. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0029 211- 06467 225.000 n8 | 80. 00000 18000. 00| 50. 00000 11250. 00| 39. 00000 8775. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0030 215- 07043 73725.000 n2 | 1. 00000 73725. 00| 2. 93000 216014. 25| 3. 55000 261723. 75
CHEM CAL MODI FI CATION, SO LS | | |
0031 303-52308 107307.000 My | 10. 00000  1073070. 00| 9. 22000 989370. 54| 12. 13000 1301633. 91
COVPACTED AGGREGATE, O, 53 | |
0032 304- 06464 32486.000 n8 | 27.50000 893365. 00| 30. 10000 977828. 60| 32. 31000 1049622. 66
I

SUBBASE FOR PCCP [
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 24, 657,817.03 ROUTE : [|-65
CALL ORDER . 125 CONTRACT ID : R -25715-A COUNTI ES : CLARK
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-0175870 | (3) 99-9996255

| GOHVANN ASPHALT & CONSTR., || BERNS CONSTRUCTI ON COMPANY | | RI ETH RI LEY/ BEATY/ GRADEX J/ V
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0033 305- 05206 2500.000 My | 38. 00000 95000. 00| 85. 50000 213750. 00| 90. 75000 226875. 00
WDENI NG WTH HVA , QT QA | | |

0035 501- 04635 12108.000 m | 0. 58000 7022. 64 0. 73000 8838. 84| 2. 95000 35718. 60
M LLED CONCRETE SHOULDER CORRUGATI ONS | | |

0036 501- 06266 LUMP| 5000. 00000 5000.00]  10000. 00000 10000. 00| 9500. 00000 9500. 00
PROFI LOGRAPH, PCCP | | |

0037 501- 06323 884.000 n2 | 31. 00000 27404. 00| 31. 13000 27518. 92| 31. 81000 28120. 04

QA PCCP, 300 nm | | |

0038 501- 06727 LUMP| 3000. 00000 3000. 00| 7500. 00000 7500. 00| 7000. 00000 7000. 00
CORI NG, PCCP | | |

0039 501- 07218 135298.000 n2 | 29.00000  3923642. 00| 32.72000  4426950. 56 30. 85000 4173943. 30
QC/ @A, PRS, PCCP, 375 mm | | |

0040 503- 03489 466.000 EACH 10. 00000 4660. 00| 10. 00000 4660. 00| 10. 47000 4879. 02
RETROFI TTED Tl E BARS | |

0041 503- 05240 16278.000 m | 22. 00000 358116. 00| 16. 90000 275098. 20| 23. 14000 376672. 92
D-1 CONTRACTI ON JO NT | | |

0042 503- 05310 106.000 m | 290. 00000 30740. 00| 392. 00000 41552. 00| 350. 00000 37100. 00
TERM NAL JO NT | | |

0043 601- 01115 3.800 m | 110. 00000 418. 00| 78. 85000 299. 63| 84. 00000 319. 20
GUARDRAI L, WBEAM 0.476 m SPACI NG | | |

0044 601- 01522 3.000 EACH 1400. 00000 4200. 00| 959. 50000 2878. 50| 1200. 00000 3600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0045 601- 05999 6.000 EACH 40. 00000 240. 00| 28. 50000 171. 00| 40. 00000 240. 00
CURVED TERM NAL END | | |

0046 601- 07024 16. 000 EACH 100. 00000 1600. 00| 6365. 00000 101840. 00| 9600. 00000 153600. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | |

0047 601- 94689 9.000 EACH 2000. 00000 18000. 00| 1862. 00000 16758. 00| 2025. 00000 18225. 00
GUARDRAI L END TREATMENT, CS | | |

0048 601- 99105 1633.530 m | 30. 00000 49005. 90| 31. 35000 51211. 17| 29. 00000 47372.37
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0049 601- 99106 7.620 m | 70. 00000 533. 40| 68. 88000 524. 87| 54. 00000 411. 48
GUARDRAI L, WBEAM 0.952 m SPACI NG | | |

0050 602- 06032 112.000 m | 155. 00000 17360. 00| 139. 00000 15568. 00| 152. 91000 17125. 92
BARRI ER, MEDI AN, CONCRETE | | |

0051 602- 06646 8000.000 m | 5. 00000 40000. 00| 72. 25000 578000. 00| 49. 20000 393600. 00
TEMPORARY CONCRETE BARRI ER | | |

0052 602- 06729 576. 000 EACH| 6. 00000 3456. 00| 5. 94000 3421. 44] 8. 25000 4752. 00
BARRI ER DELI NEATCR | |

0053 602- 06945 2807.000 m | 135. 00000 378945. 00| 139. 00000 390173. 00| 170. 37000 478228. 59
BARRI ER, CONCRETE, 1145 nm | | |

0054 603- 06045 4694.300 m | 24. 90000 116888. 07| 30. 40000 142706. 72| 23. 80000 111724. 34

FENCE, CHAIN LINK, 1220 mm | | |
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ENG NEER S ESTI MATE: $ 24, 657,817.03 ROUTE : [|-65
CALL ORDER . 125 CONTRACT ID : R -25715-A COUNTI ES : CLARK
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-0175870 | (3) 99-9996255

| GOHVANN ASPHALT & CONSTR., || BERNS CONSTRUCTI ON COMPANY | | RI ETH RI LEY/ BEATY/ GRADEX J/ V
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0055 610- 06263 1689.000 n2 | 49. 00000 82761. 00| 65. 00000 109785. 00| 57. 00000 96273. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
375 mm | [ |

0056 615- 06505 3.000 EACH 375. 00000 1125. 00| 418. 00000 1254. 00| 425. 00000 1275. 00
MONUVENT, B | | |

0057 615- 06510 6.000 EACH 320. 00000 1920. 00| 323. 00000 1938. 00| 395. 00000 2370. 00
MONUVENT, C | | |

0058 615- 06515 31.000 EACH 150. 00000 4650. 00| 104. 50000 3239. 50 120. 00000 3720. 00
MONUVENT, D | | |

0059 616- 02320 7501.000 12 | 1. 25000 9376. 25| 2. 15000 16127. 15| 2. 20000 16502. 20
GEOTEXTI LES | | |

0060 616- 06405 4713.000 My | 13. 00000 61269. 00| 16. 00000 75408. 00| 22. 00000 103686. 00
Rl PRAP, REVETNMENT | | |

0062 621- 06545 15.600 My | 475. 00000 7410. 00| 475. 00000 7410. 00| 508. 00000 7924. 80
FERTI LI ZER | | |

0063 621- 06553 2200.000 kg | 6. 50000 14300. 00| 6. 50000 14300. 00| 6. 95000 15290. 00
SEED M XTURE, R | | |

0064 621- 06554 55.000 kg | 7. 15000 393. 25 7. 15000 393. 25 7. 70000 423. 50
SEED M XTURE, U | | |

0065 621- 06557 950. 000 kg | 3. 40000 3230. 00| 3. 40000 3230. 00| 3. 64000 3458. 00
SEED M XTURE, T | | |

0066 621- 06565 80.000 My | 435. 00000 34800. 00| 435. 00000 34800. 00| 465. 00000 37200. 00
MULCH NG MATERI AL | |

0067 621- 06574 1009.000 n2 | 3. 30000 3329. 70| 5. 30000 5347. 70] 3. 54000 3571. 86
SODDI NG | | |

0068 701- 02936 1139.000 m | 135. 00000 153765. 00| 140. 00000 159460. 00| 122. 00000 138958. 00
PILE, STEEL H, HP 360 X 132 [ | |

0069 701- 91792 188.000 EACH 63. 00000 11844. 00| 70. 00000 13160. 00| 100. 00000 18800. 00
PILE TIP, STEEL H | | |

0070 702- 04883 470.000 kg | 10. 50000 4935. 00| 7.00000 3290. 00| 12. 00000 5640. 00
DRAI N Pl PE, DUCTILE I RON, 150mm | | |

0071 702- 51005 1619.300 n8 | 335. 00000 542465. 50| 325. 00000 526272. 50| 388. 00000 628288. 40
CONCRETE, A, SUBSTRUCTURE | | |

0072 702-51015 318.100 n8 | 295. 00000 93839. 50| 300. 00000 95430. 00| 240. 00000 76344. 00
CONCRETE, B, FOOTI NGS | | |

0073 702-51110 1461.000 kg | 5. 50000 8035. 50| 4. 50000 6574. 50 4.50000 6574. 50
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |

0074 702- 51863 310.000 EACH 8. 00000 2480. 00| 10. 00000 3100. 00| 10. 00000 3100. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |

0075 702- 90915 28.200 n8 | 515. 00000 14523. 00| 500. 00000 14100. 00| 600. 00000 16920. 00

CONCRETE, A [ | [
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ENG NEER S ESTI MATE: $ 24, 657,817.03 ROUTE : [|-65
CALL ORDER . 125 CONTRACT ID : R -25715-A COUNTI ES : CLARK
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-0175870 | (3) 99-9996255

| GOHVANN ASPHALT & CONSTR., || BERNS CONSTRUCTI ON COMPANY | | RI ETH RI LEY/ BEATY/ GRADEX J/ V
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0076 703-51030 90933.000 kg | 0. 98000 89114. 34| 1. 10000 100026. 30| 1. 05000 95479. 65
REI NFORCI NG STEEL | |

0077 703-51032 308586.000 kg | 1. 14000 351788. 04| 1. 25000 385732. 50| 1. 25000 385732. 50
REI NFORCI NG STEEL, EPOXY COATED | |

0078 703- 97936 2178.000 EACH| 8. 00000 17424. 00| 14. 00000 30492. 00| 7.00000 15246. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |

0079 704- 05892 1281.700 n8 | 295. 00000 378101. 50| 325. 00000 416552. 50| 550. 00000 704935. 00
CONCRETE, QC/ QA, SUPERSTRUCTURE | | |

0080 704- 51002 90.600 n8 | 925. 00000 83805. 00| 700. 00000 63420. 00| 1250. 00000 113250. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0081 706- 05734 4.000 EACH 1200. 00000 4800. 00| 1250. 00000 5000. 00| 1500. 00000 6000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT | | |

0082 706- 51020 113.200 n8 | 390. 00000 44148. 00| 425. 00000 48110. 00| 440. 00000 49808. 00
CONCRETE, C, RAILING | | |

0083 707- 05987 1569.311 m | 450. 00000 706189. 95| 415. 93000 652723. 52 475. 00000 745422. 73

STRUCTURAL MEMBERS, CONCRETE BULB-T [
BEAM 1524 nm X 1220 nm |
0084 709-51821 LUWP| 25000. 00000 25000. 00

J
|  25000. 00000 25000. 00|  27000. 00000 27000. 00
SURFACE SEAL | | |
0085 714- 01634 64.900 m | 700. 00000 45430. 00| 975. 00000 63277. 50| 1135. 00000 73661. 50
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 2100 mm x 1200 mm | | |
0086 715- 02246 8.000 EACH 970. 00000 7760. 00| 1143. 00000 9144. 00| 1300. 00000 10400. 00
Pl PE END SECTION, 1200 mm | | |
0087 715- 04612 551.000 m | 20. 00000 11020. 00| 29. 50000 16254. 50| 18. 60000 10248. 60
Pl PE , UNDERDRAI N OUTLET, 200 mm | | |
0088 715- 04629 1.000 EACH 600. 00000 600. 00| 800. 00000 800. 00| 700. 00000 700. 00
Pl PE END SECTION, MN. AREA . 82 n? | |
0089 715- 05019 43.000 m | 142. 00000 6106. 00| 170. 95000 7350. 85| 199. 00000 8557. 00
PIPE, TYPE 1, CRCULAR 900 nm [ [ |
0090 715- 05024 74.600 m | 142. 00000 10593. 20| 182. 25000 13595. 85| 199. 00000 14845. 40
PIPE, TYPE 2, CIRCULAR 900 nm [ [ |
0091 715- 05048 6973.000 m | 7. 75000 54040. 75| 6. 40000 44627. 20| 9. 60000 66940. 80
PIPE, TYPE 4, CIROULAR 150 nm [ [ |
0092 715- 05049 2816.000 m | 10. 00000 28160. 00| 9. 00000 25344. 00| 15. 50000 43648. 00
PI PE, TYPE 4, CIRCULAR 200 nm | | |
0093 715- 05053 1001.000 m | 16. 00000 16016. 00| 28. 70000 28728. 70| 13. 95000 13963. 95
Pl PE, UNDERDRAI N QUTLET, 150 nm | |
0094 715- 05121 202.200 m | 69. 00000 13951. 80| 94. 10000 19027. 02| 103. 00000 20826. 60
PIPE, TYPE 1, C ROULAR 450 nm [ [ |
0095 715- 05122 51.100 m | 80. 00000 4088. 00| 108. 65000 5552. 02| 120. 00000 6132. 00
|

PIPE, TYPE 1, C RCULAR 525 nm
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ENG NEER S ESTI MATE: $ 24, 657,817.03 ROUTE : [|-65
CALL ORDER . 125 CONTRACT ID : R -25715-A COUNTI ES : CLARK
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-0175870 | (3) 99-9996255

| GOHVANN ASPHALT & CONSTR., || BERNS CONSTRUCTI ON COMPANY | | RI ETH RI LEY/ BEATY/ GRADEX J/ V
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0096 715-05128 122.400 m | 220. 00000 26928. 00| 367. 45000 44975. 88| 284. 00000 34761. 60
PIPE, TYPE 1, CIRCULAR 1200 nm | |

0097 715-05151 22.600 m | 63. 00000 1423. 80| 71. 25000 1610. 25| 94. 00000 2124. 40
PIPE, TYPE 2, CIROULAR 375 nm [ | |

0098 715- 05152 995.000 m | 69. 00000 68655. 00| 83. 20000 82784. 00| 103. 00000 102485. 00
PIPE, TYPE 2, CIROULAR 450 nm [ | |

0099 715- 05153 84.500 m | 80. 00000 6760. 00| 115. 40000 9751. 30| 120. 00000 10140. 00
PIPE, TYPE 2, CIROULAR 525 nm [ [ |

0100 715- 05154 59.600 m | 85. 00000 5066. 00| 119. 75000 7137. 10| 130. 00000 7748. 00
PIPE, TYPE 2, CIRCULAR 600 nm [ [ |

0101 715- 05233 10.000 m | 140. 00000 1400. 00| 178. 75000 1787. 50]| 250. 00000 2500. 00
PI PE, TYPE 1, DEFORVED, M N AREA 0.31 | |
2 | | I

0102 715- 05241 96.700 m | 350. 00000 33845. 00| 377. 20000 36475. 24| 506. 00000 48930. 20
PIPE, TYPE 1, DEFORVED, M N AREA 0.82 | |
e I I I

0103 715- 05407 174.000 m | 11. 00000 1914. 00| 18. 00000 3132. 00| 10. 50000 1827. 00
Pl PE, END BENT DRAIN, 150 nm | | |

0104 715- 05422 4.300 m | 50. 00000 215. 00| 170. 60000 733. 58] 400. 00000 1720. 00
PI PE, SLOTTED DRAIN, 300 mm | |

0105 715- 06471 2.000 EACH 500. 00000 1000. 00| 600. 00000 1200. 00| 700. 00000 1400. 00
Pl PE END SECTION, M N AREA .31 n? | |

0106 715- 26738 1.000 EACH  18000. 00000 18000. 00|  14750. 00000 14750. 00|  27525. 00000 27525. 00
GRATED BOX END SECTION, |1, 10:1, 1350 | |
mm I I

0107 715- 26772 3.000 EACH 4200. 00000 12600. 00| 5655. 00000 16965. 00| 5000. 00000 15000. 00
GRATED BOX END SECTION, I, 6:1, 600 nm | | |

0108 715- 46010 15. 000 EACH| 250. 00000 3750. 00| 420. 00000 6300. 00| 450. 00000 6750. 00
Pl PE END SECTION, 450 mm | | |

0109 715- 46015 1.000 EACH 280. 00000 280. 00| 430. 00000 430. 00| 600. 00000 600. 00
Pl PE END SECTION, 525 mm | | |

0110 715- 46020 1.000 EACH 420. 00000 420. 00| 560. 00000 560. 00| 700. 00000 700. 00
Pl PE END SECTION, 600 mm | | |

0111 715- 46040 5.000 EACH 770. 00000 3850. 00| 940. 00000 4700. 00| 1425. 00000 7125. 00
PI PE END SECTION, 900 mm | | |

0112 715- 97403 1.000 EACH 2700. 00000 2700. 00| 3827. 00000 3827. 00| 2815. 00000 2815. 00
GRATED BOX END SECTION, I, 6:1, 375 nm | | |

0113 715- 97557 4.000 EACH 2700. 00000 10800. 00| 3827. 00000 15308. 00| 3030. 00000 12120. 00
GRATED BOX END SECTION, I, 6:1, 450 nm | | |

0114 715-97688 1.000 EACH 5700. 00000 5700. 00| 8775. 00000 8775. 00| 7800. 00000 7800. 00

GRATED BOX END SECTION, |1, 10:1, 600 mm [ [
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0115 715-97693 5.000 EACH 8900. 00000 44500.00|  14750. 00000 73750.00|  13150. 00000 65750. 00
GRATED BOX END SECTION, I, 10:1, 900 nmi | |

0116 715-98974 1.000 EACH 5800. 00000 5800.00]  10490. 00000 10490. 00| 8450. 00000 8450. 00
GRATED BOX END SECTION, 11, 6:1, 900 mm | |

0117 715- 99044 2.000 EACH 2700. 00000 5400. 00| 3855. 00000 7710. 00 3500. 00000 7000. 00
GRATED BOX END SECTION, 11, 6:1, 450 mm | |

0120 718- 06528 75.000 EACH 440. 00000 33000. 00| 610. 00000 45750. 00| 600. 00000 45000. 00
OUTLET PROTECTOR, 1 | |

0121 718- 06529 4.000 EACH 430. 00000 1720. 00| 550. 00000 2200. 00| 500. 00000 2000. 00
OUTLET PROTECTOR, 2 | | |

0122 718- 06531 1.000 EACH 330. 00000 330. 00| 500. 00000 500. 00| 1000. 00000 1000. 00
OUTLET PROTECTOR, 3 | | |

0123 718-52610 2576.000 18 | 22. 00000 56672. 00| 22. 30000 57444. 80| 32. 40000 83462. 40
AGGREGATE FOR UNDERDRAI NS | | |

0124 718-99153 18143.000 n2 | 0. 75000 13607. 25| 0. 70000 12700. 10| 1. 00000 18143. 00
GEOTEXTI LES FOR UNDERDRAI N | |

0125 720- 44030 3.000 EACH 520. 00000 1560. 00| 680. 00000 2040. 00 1000. 00000 3000. 00
CASTING 5, FURNI SH AND ADJUST TO GRADE | | |

0126 720- 45041 11.000 EACH 3800. 00000 41800. 00| 2840. 00000 31240. 00| 1950. 00000 21450. 00
INLET, H5 | | |

0127 720- 45041 1.000 EACH 700. 00000 700. 00| 2840. 00000 2840. 00| 2850. 00000 2850. 00
INLET, H5 , RESET | | |

0128 720-45141 21.000 EACH 3800. 00000 79800. 00| 5335. 00000 112035. 00| 2000. 00000 42000. 00
I NLET, H5, MODI FI ED | | |

0129 720- 45410 1.000 EACH 1400. 00000 1400. 00| 1440. 00000 1440. 00| 1560. 00000 1560. 00
MANHOLE, CA4 | | |

0130 720- 45425 2.000 EACH 3800. 00000 7600.00]  12180. 00000 24360. 00| 9085. 00000 18170. 00
MANHOLE, F4 | | |

0131 720- 94906 8.000 EACH 2500. 00000 20000. 00| 2667. 00000 21336. 00| 1850. 00000 14800. 00
I NLET, X5 | | |

0132 724-51925 136.200 m | 300. 00000 40860. 00| 325. 00000 44265. 00| 265. 50000 36161. 10
STRUCTURAL EXPANSI ON JO NT, SS | |

0135 801- 04308 12.000 EACH 490. 00000 5880. 00| 825. 00000 9900. 00| 854. 70000 10256. 40
ROAD CLOSURE S| GN ASSEMBLY | | |

0136 801- 06203 15800.000 m | 0. 40000 6320. 00| 0. 25000 3950. 00| 0. 26000 4108. 00
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0137 801- 06207 25500.000 m | 1. 75000 44625. 00| 2. 80000 71400. 00| 2.90000 73950. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | |

0138 801- 06469 18000.000 m | 0. 30000 5400. 00 5. 10000 91800. 00| 5. 28000 95040. 00

I

|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
200 mMm | |
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LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
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0139 801- 06586 320.000 m | 0. 65000 208. 00| 0. 50000 160. 00| 0. 52000 166. 40
TEMPORARY PAVEMENT MARKI NG, 200 nm | | |

0140 801- 06605 33.000 EACH 169. 00000 5577. 00| 195. 00000 6435. 00| 202. 02000 6666. 66
BARRI CADE, I11A | |

0141 801- 06625 5.000 EACH 175. 00000 875. 00| 365. 00000 1825. 00| 378. 14000 1890. 70
DETOUR ROUTE MARKER ASSEMBLY | | |

0142 801- 06640 77.000 EACH 159. 00000 12243. 00| 205. 00000 15785. 00| 212. 38000 16353. 26
CONSTRUCTI ON SIGN, A | | |

0143 801- 06649 1200. 000 EACH| 3. 75000 4500. 00| 6. 00000 7200. 00| 6. 22000 7464. 00
TEMPORARY RAI SED PAVEMENT MARKER, 1 | | |

0144 801- 06710 1000. 000 DAY | 13. 00000 13000. 00| 10. 00000 10000. 00| 12. 43000 12430. 00
FLASH NG ARROW S| GN | | |

0145 801-06775 LUMP|  100000. 00000 100000. 00]  263500. 00000 263500. 00|  280000. 00000 280000. 00
MAI NTAI NI NG TRAFFI C | | |

0146 801- 09133 8.000 EACH 8800. 00000 70400. 00| 7500. 00000 60000. 00|  11396. 00000 91168. 00
TEMPORARY CHANGEABLE MESSAGE Sl GN | | |

0147 802- 02293 5.200 n8 | 466. 82000 2427. 46| 739. 63000 3846. 08| 44259000 2301. 47
CONCRETE, SI GN FOUNDATI ON | | |

0148 802- 02475 20.000 EACH 920. 69000 18413. 80| 954. 92000 19098. 40| 889. 81000 17796. 20
SIGN, PANEL, REMOVE AND RELOCATE | | |

0149 802- 02849 1.000 EACH 220. 73000 220. 73| 224. 40000 224. 40| 207. 33000 207. 33
SI GN BRACKET, TCP OF WALL MOUNTED | |

0150 802- 04314 16.000 EACH 99. 32000 1589. 12| 102. 10000 1633. 60| 93. 51000 1496. 16
SIGN, SURVEY MONUVENT | |

0151 802- 04893 8.000 EACH 264. 87000 2118. 96| 118. 54000 948. 32 248. 81000 1990. 48
REFERENCE PCST | | |

0152 802- 05701 28.700 m | 38. 03000 1091. 46| 32. 25000 925. 58 37. 05000 1063. 34
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [

0153 802- 05702 166.600 m | 28. 68000 4778. 09| 33. 43000 5569. 44| 27. 36000 4558. 18
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [

0154 802- 07053 5.000 EACH 7200. 00000 36000. 00| 9911. 14000 49555.70  10036. 32000 50181. 60

BOX TRUSS SI GN STRUCTURE FOUNDATI ON | | |
BARRI ER WALL TYPE | | |

0155 802- 07053 2.000 EACH 7200. 00000 14400. 00| 9911. 14000 19822.28|  10036. 33000 20072. 66
BOX TRUSS S| GN STRUCTURE FOUNDATI ON | |
BARRI ER WALL TYPE I1 | |

0156 802- 07053 4.000 EACH 4500. 00000 18000. 00| 3373. 55000 13494. 20| 7444. 44000 29777.76
BOX TRUSS SI GN STRUCTURE FOUNDATI ON |
MEDI AN TYPE | |
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| GOHVANN ASPHALT & CONSTR., || BERNS CONSTRUCTI ON COMPANY | | RI ETH RI LEY/ BEATY/ GRADEX J/ V
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0157 802- 07053 2.000 EACH 4500. 00000 9000. 00 3373. 55000 6747. 10| 7444. 44000 14888. 88
BOX TRUSS SI GN STRUCTURE FOUNDATI ON | | |
MEDI AN TYPE | | [ | |
0158 802- 07053 1.000 EACH 3500. 00000 3500. 00| 2960. 45000 2960. 45| 5433. 76000 5433. 76
BOX TRUSS S| GN STRUCTURE FOUNDATI ON | | |
SHOULDER | [ |
0159 802- 07101 7.000 EACH  14853. 64000 103975. 48|  14511. 95000 101583. 65|  15281. 68000 106971. 76
SI GN LI GHTI NG SYSTEM TRACK, BOX TRUSS | | |
0160 802- 07137 6.000 EACH 181. 67000 1090. 02| 242. 67000 1456. 02| 170. 41000 1022. 46

W DE FLANGE S| GN POST SUPPORT | | |
FOUNDATI ON, VI I | | |
0161 802-07138 4.000 EACH 181. 34000 725. 36| 242. 67000 970. 68| 170. 07000 680. 28
W DE FLANGE S| GN POST SUPPORT | | |
FOUNDATI ON, | X | | |
0162 802-07151 14.000 EACH 181. 84000 2545, 76| 242. 67000 3397. 38| 170. 59000 2388. 26
W DE FLANGE S| GN POST SUPPORT | |
FOUNDATI ON, VI | |
0163 802- 76015 401.790 n2 | 131. 66000 52899. 67

OVERHEAD SI GN STRUCTURE, CANTI LEVER |
DOUBLE ARM [

I
I
[ 144. 46000 58042. 58| 133. 64000 53695. 22
S| GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | [
0164 802- 76025 1.400 n2 | 84. 34000 118. 08| 124. 97000 174. 96| 84. 94000 118. 92
SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND, 2. 03 nmm THI CKNESS | |
0165 802- 76035 60.590 n2 | 90. 67000 5493. 70| 130. 36000 7898. 51| 91. 50000 5543, 99
SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND 2. 54 nm TH CKNESS | | |
0166 802- 76050 2.000 EACH 248. 37000 496. 74| 118. 54000 237.08| 231. 71000 463. 42
M LEPOST | | |
0167 802- 76055 6.800 m | 89. 75000 610. 30| 19. 39000 131. 85| 81. 99000 557.53
SI GN POST, A | | |
0168 802- 76065 24.000 m | 11. 03000 264. 72| 17. 45000 418. 80| 10. 58000 253. 92
SI GN POST, B | | |
0169 802- 76095 1894.200 kg | 4. 52000 8561. 78| 4. 32000 8182. 94| 4. 45000 8429. 19
STRUCTURAL STEEL, BREAKAWAY | | [
0170 802- 76110 5.000 EACH  30255.93000 151279.65|  30295. 90000 151479.50|  31025. 06000 155125. 30
SPAN OVERHEAD S| GN STRUCTURE, BOX TRUSS | |
0171 802- 94674 2.000 EACH 744. 32000 1488. 64| 448. 12000 896. 24| 717. 77000 1435. 54
BRI DGE BRACKET ASSEMBLY, CROSSROAD | | |
| DENTI FI CATI ON | | I
0172 803- 02310 488.000 kg | 3. 09000 1507. 92| 0. 86000 419. 68| 2.90000 1415. 20
REI NFORCI NG STEEL, S| GN FOUNDATI ON | |
0173 803- 76140 1.000 EACH  15357.29000 15357.29|  13835. 48000 13835.48|  15696. 76000 15696. 76
I
I
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0174 803- 76175 5.400 m | 515. 47000 2783. 54| 559. 65000 3022. 11| 514. 39000 2777.71
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY( CANTI LEVER) | | [

0175 804- 06771 105.000 EACH 20. 00000 2100. 00| 24. 70000 2593. 50] 22. 00000 2310. 00
DELI NEATOR POST, FLEXI BLE | | |

0176 805- 01652 840.000 m | 3. 29000 2763. 60| 5. 12000 4300. 80| 3. 13000 2629. 20
WRE, NO 4 COPPER |N CONDU T, BRI DGE, | |
1c I I I

0177 805- 06592 375.000 m | 24. 99000 9371. 25| 45. 64000 17115. 00| 30. 00000 11250. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |

0178 805- 06595 430.000 m | 10. 27000 4416. 10| 14. 76000 6346. 80| 20. 00000 8600. 00
CONDUI T, PVC, 50 nm | | |

0179 805- 86805 1.000 EACH 2643. 53000 2643. 53| 1779. 84000 1779. 84| 2667. 43000 2667. 43
SERVI CE PO NT, | | | |

0180 805- 86810 2.000 EACH 3413. 53000 6827. 06| 2980. 11000 5960. 22| 3465. 15000 6930. 30
SERVI CE POINT, |1 | | |

0181 805- 86820 47.000 EACH 628. 46000 29537. 62| 848. 98000 39902. 06 608. 40000 28594. 80

CONCRETE FOUNDATI ON W TH GROUNDI NG 760 | | |
mm X 760 mm X 2450 mm | | |

WRE, NO. 4 COPPER I N PLASTIC DUCT, IN

TRENCH, 4 1/C |
0190 805- 98336 160.000 m | 14. 96000 2393. 60

WRE, NO. 4 COPPER I N PLASTIC DUCT, |

CONDUI T, 4 1/C |

|
I
23. 75000 3800. 00| 14. 13000 2260. 80
I
|

0182 805- 86889 1760.000 m | 1. 55000 2728. 00| 0. 59000 1038. 40| 1. 46000 2569. 60
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER | [ |
0183 805- 86920 114.000 EACH 8. 94000 1019. 16| 14. 62000 1666. 68| 8. 41000 958. 74
MULTI PLE COMPRESSI ON FI TTI NG, NOT | | |
WATERPROOFED | | |
0184 805- 86925 16. 000 EACH 18. 85000 301. 60| 19. 06000 304. 96| 18. 25000 292. 00
MULTI PLE COVPRESSI ON FI TTI NG, | | |
WATERPROOFED | | |
0185 805- 86930 64.000 EACH 7. 73000 494. 72| 13. 62000 871. 68 7. 16000 458. 24
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0186 805- 86935 16.000 EACH 18. 47000 295. 52| 15. 20000 243. 20| 17. 86000 285. 76
I NSULATI NG LI NK, WATERPROOFED | |
0187 805- 86955 8.000 EACH 204. 23000 1633. 84| 110. 91000 887. 28] 190. 24000 1521. 92
CABLE DUCT MARKER | |
0188 805- 96014 63.000 m | 9. 00000 567. 00| 10. 00000 630. 00| 12. 95000 815. 85
SAW CUT, FULL DEPTH | | |
0189 805- 98335 3900.000 m | 14. 96000 58344. 00| 13. 78000 53742. 00| 14. 13000 55107. 00
I
I
|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/08/02
PAGE : 125 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 24, 657,817.03 ROUTE : [|-65
CALL ORDER . 125 CONTRACT ID : R -25715-A COUNTI ES : CLARK
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-0175870 | (3) 99-9996255

| GOHVANN ASPHALT & CONSTR., || BERNS CONSTRUCTI ON COMPANY | | RI ETH RI LEY/ BEATY/ GRADEX J/ V
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0191 807- 02191 4.000 EACH 341. 87000 1367. 48| 544. 69000 2178. 76| 328. 58000 1314. 32
HANDHOLE, LI GHTI NG | | |

0192 807- 02603 49.000 EACH 429. 55000 21047. 95| 699. 52000 34276. 48 396. 79000 19442. 71
LI GHT STANDARD, RELOCATE | | |

0193 807- 04309 1.000 EACH 2172. 86000 2172. 86| 1938. 00000 1938. 00| 2240. 42000 2240. 42
PORTABLE TOWER LI GHTI NG DRI VE SYSTEM | | |

0194 807- 04652 1.000 EACH 1325. 10000 1325. 10| 592. 42000 592. 42| 1223. 43000 1223. 43
SERVI CE POINT , TYPE |1, MODIFY, | |
EXI STI NG | | |

0195 807- 04744 LUMP|  30000. 00000 30000. 00| 7458. 44000 7458.44]  29754. 97000 29754. 97
LIGHTING , ROADWAY, EXI STING | |
MAI NTENANCE |

0196 807- 82017 1.000 EACH 927. 64000 927. 64 834. 47000 834. 47 854. 35000 854. 35
SI GN CI RCUI T | NSTALLATI ON, CANTI LEVER, | |
3 LUM NAI RES |

0197 807- 82400 1.000 EACH  13255.87000 13255.87|  14966. 60000 14966. 60|  13707. 48000 13707. 48
LI GHT POLE, H GH MAST, 38 mE MH. |

0198 807- 85814 4.000 EACH 1128. 37000 4513. 48 1103. 97000 4415. 88 1143. 39000 4573. 56

I
I
|
LIGHT POLE, 12.8 mME MH, 4.6 mMAST | |
ARM BREAKAVAY BASE | |
0199 807- 86620 49.000 EACH 236. 86000 11606. 14
LUM NAI RE, ROADWAY, HI GH PRESSURE | |
I

|

I

I

I

I

I

|

I

I

I

I

I

I

|
190. 53000 9335. 97| 234. 73000 11501. 77

I

SCDI UM 400 WATT | |
0200 807- 86665 6.000 EACH| 495. 36000 2972. 16 526. 37000 3158. 22| 502. 53000 3015. 18

LUM NAI RE, H GH MAST, 1000 WATT, HIGH | |

PRESSURE SODI UM | |
0201 807- 86800 3.000 EACH 385. 36000 1156. 08 317. 49000 952. 47| 388. 57000 1165. 71

LUM NAI RE, SIGN, MERCURY VAPOR W TH |

GLARE SHI ELD AND VANDAL SHI ELD, 250 WATT]

0202 807- 86830 1.000 EACH 4737. 29000 4737. 29| 6304. 81000 6304. 81| 4694. 44000 4694. 44

CONCRETE FOUNDATI ON W TH GROUNDI NG, | | |

1220 nm DIA. X 6100 nm | | |
0203 807- 86910 49.000 EACH| 31. 94000 1565. 06| 30. 67000 1502. 83| 31. 82000 1559. 18

CONNECTOR KI T, UNFUSED | | |
0204 807- 86915 49.000 EACH| 33. 04000 1618. 96| 31. 76000 1556. 24| 32. 96000 1615. 04

CONNECTOR KI T, FUSED | | |
0205 807- 86950 59.000 EACH 58. 52000 3452. 68| 29. 99000 1769. 41| 54. 22000 3198. 98

SIGN, UNDERPASS, AND ROADWAY LIGHTING | | |

LOCATI ON | DENTI FI CATI ON | | |
0206 808- 03631 6590.000 m | 1. 80000 11862. 00| 1. 55000 10214. 50| 2. 02000 13311. 80

I

LI NE, EPOXY, SCQLID, WHITE, 100 mm | |
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0207 808- 03632 6574.000 m | 1. 80000 11833. 20| 1. 55000 10189. 70| 2. 02000 13279. 48
LI NE, EPOXY, SCOLID, YELLOW 100 nm | | |
0208 808- 05534 2189.000 m | 4. 00000 8756. 00| 3.10000 6785. 90| 4. 04000 8843. 56
LI NE, EPOXY, SOLID, WH TE, 200 mm | | |
0209 808- 05535 270.000 m | 20. 00000 5400. 00| 28. 00000 7560. 00| 36. 26000 9790. 20

TRANSVERSE MARKI NGS, EPOXY, SOLID, | | I
VH TE, CROSSHATCH LI NE, 600 mm | [ I

0210 808- 06965 LUMP|  25000. 00000 25000. 00|  26000. 00000 26000. 00|  26936. 00000 26936. 00
LI NE, REMOVE | |

0211 808- 74811 4651.000 m | 3. 00000 13953. 00| 1. 95000 9069. 45| 2. 54000 11813. 54
LINE, EPOXY, BROKEN, WH TE, 125 nm | | |

0212 808- 75994 65.000 EACH 12. 50000 812. 50| 22. 00000 1430. 00| 12. 95000 841. 75
PRI SMATI C REFLECTOR | | |

0213 808- 75996 190. 000 EACH 5. 00000 950. 00| 5. 00000 950. 00| 10. 36000 1968. 40
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |

0214 808- 75998 869. 000 EACH| 21. 00000 18249. 00| 19. 50000 16945. 50| 21. 76000 18909. 44
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0215 105- 04655 24.000 MOS | 340. 00000 8160. 00| 350. 00000 8400. 00| 327. 00000 7848. 00
FI ELD OFFI CE COMMUNI CATI ONS EQUI PMENT | | [

0216 203- 02000 151000.000 n8 | 2. 50000 377500. 00| 6.82000  1029820. 00| 7. 40000 1117400. 00
EXCAVATI ON,  COVMMON | | |

0217 801- 06640 20.000 EACH 155. 00000 3100. 00| 205. 00000 4100. 00| 212. 38000 4247. 60

CONSTRUCTI ON SIGN, A, WORKSI TE SPEED | | [
LIMT, 45 MPH | | I

0218 621-01004 4.000 EACH 300. 00000 1200. 00| 300. 00000 1200. 00| 350. 00000 1400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0219 616-51367 752.000 n2 | 72.00000 54144. 00| 80. 00000 60160. 00| 95. 00000 71440. 00
SLOPEWALL, CONCRETE, 100 nm | | |

0220 805- 05406 1.000 EACH  31650. 14000 31650. 14|  26673. 41000 26673.41]  30442. 28000 30442. 28
DATA COLLECTION SITE , 6 LANE | | |

0221 716- 90322 100.800 m | 740. 00000 74592. 00| 1238. 00000 124790. 40| 1324. 67000 133526. 74
Pl PE, JACKED, 900 mm | | |

0222 716- 99464 193.000 m | 1450. 00000 279850. 00| 1493. 00000 288149. 00| 1597. 51000 308319. 43
Pl PE, JACKED, 1200 mm | | |

0223 802- 76110 2.000 EACH  38835.93000 77671.86|  42076. 90000 84153.80|  39913. 94000 79827. 88

SPAN OVERHEAD SI GN STRUCTURE, BOX TRUSS | |
, SPECI AL DESI GN | | |

0224 802- 04314 1.000 EACH 938. 64000 938. 64| 1011. 02000 1011. 02| 865. 74000 865. 74
SIGN, OVERHEAD, | NSTALL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/08/02
PACGE : 125 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 24, 657,817.03 ROUTE : [|-65
CALL ORDER . 125 CONTRACT ID : R -25715-A COUNTI ES : CLARK
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-0175870 | (3) 99-9996255
| GOHVANN ASPHALT & CONSTR., || BERNS CONSTRUCTI ON COMPANY | | RI ETH RI LEY/ BEATY/ GRADEX J/ V
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
SECTI ON TOTALS | $ 14, 566, 000. 00| $ 17,617, 977. 71| $ 19, 295, 256. 71
o m e e e e e e e eeaaaoaa- o m e e e e e emaeeaaan

$ 14, 566, 000. 00| $ 17,617, 977. 71 $ 19, 295, 256. 71




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/08/02
PAGE : 371 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 901, 965. 40 ROQUTE : SR 11
CALL ORDER . 371 CONTRACT ID : B -24455-A COUNTI ES : JACKSON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 10/15/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 4936001
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1  35-1364963 ERBER & M LLI GAN CONSTR QO $ 625, 943. 90 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 688, 499. 52 109. 9938%
3  35-1917625 M LESTONE CONTRACTCRS, L.P. $ 696, 179. 05 111. 2206%
4 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 705, 714. 35 112. 7440%

| (1) 35-1364963 | (2) 35-2040801 | (3) 35-1917625
| ERBER & M LLI GAN CONSTR GO | GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE ANOUNT] UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 1 |

|
0001 105- 06845 LUMP| 3500. 00000 3500. 00| 5000. 00000 5000. 00| 9200. 00000 9200. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 8.000 M5 | 1000. 00000 8000. 00| 1600. 00000 12800. 00| 1600. 00000 12800. 00
FIELD OFFI CE, B | | |
0003 110- 01001 LUMP|  30750. 00000 30750. 00|  34000. 00000 34000.00|  34800. 00000 34800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 334.000 n2 | 17. 50000 5845. 00| 27.00000 9018. 00| 25. 00000 8350. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 184.000 m | 5. 50000 1012. 00| 8. 80000 1619. 20| 2. 60000 478. 40
GUARDRAI L, REMOVE | |
0006 202-51328 LUMP|  77500. 00000 77500.00|  84000. 00000 84000.00|  62600. 00000 62600. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0007 202- 60820 309.000 n2 | 6. 00000 1854. 00| 8. 00000 2472. 00| 4. 60000 1421. 40
SURFACE M LLING ASPHALT | | |
0008 406- 05521 1717.000 n2 | 0. 10000 171. 70| 0. 50000 858. 50| 0. 10000 171.70
ASPHALT FOR TACK COAT [ | |
0009 502- 06329 124.000 12 | 52. 50000 6510. 00| 70. 00000 8680. 00| 85. 00000 10540. 00
PCCP, 300 mm | | |
0010 503- 05240 20.000 m | 24. 00000 480. 00| 33. 00000 660. 00| 75. 00000 1500. 00
D-1 CONTRACTI ON JO NT | | |
0011 503- 05310 14.000 m | 240. 00000 3360. 00| 390. 00000 5460. 00| 450. 00000 6300. 00
TERM NAL JO NT | | |
0012 601- 01522 4.000 EACH 1170. 00000 4680. 00| 1120. 00000 4480. 00| 1260. 00000 5040. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0013 601- 01700 1.000 EACH 1500. 00000 1500. 00| 1400. 00000 1400. 00| 1675. 00000 1675. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/08/02
PAGE : 371 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 901, 965. 40 ROQUTE : SR 11
CALL ORDER . 371 CONTRACT ID : B -24455-A COUNTI ES : JACKSON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-2040801 | (3) 35-1917625

| ERBER & M LLI GAN CONSTR CO. | GOHVANN ASPHALT & CONSTR, || M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0014 601-04746 1.000 EACH 5000. 00000 5000. 00 7000. 00000 7000. 00| 5475. 00000 5475. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |

0015 601- 93346 1.000 EACH 100. 00000 100. 00| 70. 00000 70. 00| 70. 00000 70. 00
GUARDRAI L CONNECTCR,  AS | |

0016 601- 94689 1.000 EACH 2150. 00000 2150. 00| 1975. 00000 1975. 00| 2350. 00000 2350. 00
GUARDRAI L END TREATMENT, CS | | |

0017 601-99105 1159.000 m | 27. 90000 32336. 10| 26. 40000 30597. 60| 35. 00000 40565. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0018 602- 06639 326.000 m | 49. 50000 16137. 00| 100. 00000 32600. 00| 87. 00000 28362. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0019 602- 06646 265.000 m | 48. 00000 12720. 00| 85. 00000 22525. 00| 85. 00000 22525. 00
TEMPORARY CONCRETE BARRI ER | | |

0020 602- 06729 8.000 EACH 10. 00000 80. 00| 10. 00000 80. 00| 7.00000 56. 00
BARRI ER DELI NEATCR | | |

0021 610- 05527 880.000 My | 55. 00000 48400. 00| 60. 00000 52800. 00| 59. 75000 52580. 00
HVA FOR APPROACHES | | |

0022 610- 06259 202.000 n2 | 57. 50000 11615. 00| 62. 00000 12524. 00| 75. 00000 15150. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 nm | [ |

0023 610- 06460 72.000 My | 22. 50000 1620. 00| 25. 00000 1800. 00| 23. 50000 1692. 00
COVPACTED AGGREGATE, O | | |

0024 621- 01004 2.000 EACH 350. 00000 700. 00| 300. 00000 600. 00| 325. 00000 650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0025 621- 06559 1200.000 n2 | 1. 00000 1200. 00| 0. 72000 864. 00| 0. 75000 900. 00
MULCHED SEEDI NG, R | | |

0026 703- 01540 40.000 EACH 7. 50000 300. 00| 10. 00000 400. 00| 8. 50000 340. 00
THREADED TI E BAR ASSEMBLY | | |

0027 703-51030 2869.000 kg | 1. 25000 3586. 25| 1. 40000 4016. 60| 1. 00000 2869. 00
REI NFORCI NG STEEL | |

0028 703-51032 33149.000 kg | 1. 35000 44751. 15| 1. 50000 49723. 50| 1. 10000 36463. 90
REI NFORCI NG STEEL, EPOXY COATED | |

0029 703- 97936 1500. 000 EACH| 8. 50000 12750. 00| 9. 00000 13500. 00| 10. 50000 15750. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |

0030 704-51002 247.600 n8 | 525. 00000 129990. 00| 550. 00000 136180. 00| 680. 00000 168368. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0032 706- 91957 284.000 m | 100. 00000 28400. 00| 103. 00000 29252. 00| 63. 00000 17892. 00
BRI DGE RAI LING THRI E BEAM NESTED | | |

0033 708-51813 29.000 n2 | 825. 00000 23925. 00| 675. 00000 19575. 00| 845. 00000 24505. 00
PNEUMATI CALLY PLACED MORTAR | | |

0034 709-51821 LUMP| 5700. 00000 5700. 00| 6000. 00000 6000. 00| 6000. 00000 6000. 00

SURFACE SEAL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/08/02
PAGE : 371 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 901, 965. 40 ROQUTE : SR 11
CALL ORDER . 371 CONTRACT ID : B -24455-A COUNTI ES : JACKSON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-2040801 | (3) 35-1917625

| ERBER & M LLI GAN CONSTR CO. | GOHVANN ASPHALT & CONSTR, || M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ R N

0035 711-51038 LUWP| 3500. 00000 3500. 00| 284. 00000 284. 00| 2000. 00000 2000. 00
STRUCTURAL STEEL | |

0036 724-03276 18.000 m | 200. 00000 3600. 00| 175. 00000 3150. 00| 425. 00000 7650. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | [

0037 724-51927 9.000 m | 2750. 00000 24750. 00| 3000. 00000 27000. 00| 1100. 00000 9900. 00
EXPANSI ON JO NT, M | | [

0038 801-01851 LUMP|  25000. 00000 25000. 00]  22171. 43000 22171.43|  20500. 00000 20500. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | [

0039 801- 06203 837.000 m | 1. 50000 1255. 50| 0. 40000 334. 80| 0. 80000 669. 60
TEMPORARY PAVEMENT MARKI NG 100 mm | | [

0040 801- 06207 3251.000 m | 3.00000 9753. 00| 3.00000 9753. 00| 3. 25000 10565. 75
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 nm | | |

0041 801- 06640 24.000 EACH| 100. 00000 2400. 00| 65. 00000 1560. 00| 95. 00000 2280. 00
CONSTRUCTI ON SI GN, A | | |

0042 801- 06645 5.000 EACH| 35. 00000 175. 00| 30. 00000 150. 00| 40. 00000 200. 00
CONSTRUCTI ON SI GN, B | | |

0043 801- 06775 LUMP| 7500. 00000 7500. 00| 8000. 00000 8000. 00|  20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | |

0044 802- 96800 4064.000 EACH 1. 90000 7721. 60| 1. 55000 6299. 20| 1. 85000 7518. 40
SHEAR STUD CONNECTCR | | [

0045 808- 06712 228.000 m | 0. 50000 114. 00| 0. 36000 82. 08| 0. 50000 114. 00
LI NE, PAINT, BROKEN, YELLOW 100 nm [ | [

0046 808- 06713 1053.000 m | 0. 50000 526. 50| 0. 33000 347. 49| 0. 50000 526. 50
LI NE, PAINT, SOLID, WA TE, 100 mm | | [

0047 808- 06714 909.000 m | 0. 50000 454. 50| 0. 33000 299. 97| 0. 50000 454. 50
LI NE, PAINT, SOLID, YELLOW 100 mm | | [

0048 808- 06716 747.000 m | 1. 80000 1344. 60| 1. 45000 1083. 15| 1. 20000 896. 40
LI NE, REMOVE | | [

0049 808- 75996 34.000 EACH 10. 00000 340. 00| 5. 00000 170. 00| 5. 25000 178. 50
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |

0050 808- 75998 76.000 EACH| 28. 50000 2166. 00| 26. 50000 2014. 00| 41. 00000 3116. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | [

0051 801- 04308 20.000 EACH 170. 00000 3400. 00| 160. 00000 3200. 00| 105. 00000 2100. 00
ROAD CLOSURE SI GN ASSEMBLY | | |

0052 706- 51025 38.000 m | 140. 00000 5320. 00| 265. 00000 10070. 00| 265. 00000 10070. 00
CONCRETE, C, RAILING | | |

SECTI ON TOTALS [ $ 625, 943. 90| $ 688, 499. 52| $ 696, 179. 05
------------------------------------------ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e em e ea oo

CONTRACT TOTALS [ $ 625, 943. 90| $ 688, 499. 52| $ 696, 179. 05




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/08/02
PAGE : 371 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 901, 965. 40 ROQUTE : SR 11
CALL ORDER . 371 CONTRACT ID : B -24455-A COUNTI ES : JACKSON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o

SECTI ON 0001 BRI DGE REHABI LI TATI ON

[
0001 105-06845 LUWP| 5000. 00000 5000. 00|

CONSTRUCTI ON ENGI NEERI NG | |
0002 105- 07039 8.000 M5 | 1600. 00000 12800. 00|
FIELD CFFI CE, B | [
0003 110- 01001 LUMP|  35000. 00000 35000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202- 02240 334.000 n2 | 25. 00000 8350. 00|
PAVEMENT, REMOVE | |
0005 202- 02241 184.000 m | 9. 00000 1656. 00|
GUARDRAI L, REMOVE | |
0006 202- 51328 LUMP|  60000. 00000 60000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0007 202- 60820 309.000 n2 | 6. 50000 2008. 50|
SURFACE M LLING ASPHALT | |
0008 406- 05521 1717.000 n2 | 0. 15000 257. 55
ASPHALT FOR TACK COAT | |
0009 502- 06329 124.000 n2 | 100. 00000 12400. 00|
PCCP, 300 mm | |
0010 503- 05240 20.000 m | 50. 00000 1000. 00|
D-1 CONTRACTI ON JO NT | |
0011 503- 05310 14.000 m | 525. 00000 7350. 00|
TERM NAL JO NT | |
0012 601- 01522 4.000 EACH 1150. 00000 4600. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | |
0013 601- 01700 1.000 EACH 1450. 00000 1450. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 1 | [
0014 601- 04746 1.000 EACH 5000. 00000 5000. 00|
ENERGY ABSORBI NG TERM NAL, CZ | |
0015 601- 93346 1.000 EACH 75. 00000 75. 00|
GUARDRAI L CONNECTCR,  AS | |
0016 601- 94689 1.000 EACH 2100. 00000 2100. 00|
GUARDRAI L END TREATMENT, CS | |
0017 601- 99105 1159.000 m | 28. 00000 32452. 00|
GUARDRAI L, WBEAM 1.905 m SPACI NG | |
0018 602- 06639 326.000 m | 90. 00000 29340. 00|
TEMPORARY CONCRETE BARRI ER ANCHORED | [
0019 602- 06646 265.000 m | 85. 00000 22525. 00|

TEMPORARY CONCRETE BARRI ER | |



TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/08/02
PAGE : 371 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 901, 965. 40 ROQUTE : SR 11
CALL ORDER . 371 CONTRACT ID : B -24455-A COUNTI ES : JACKSON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 602-06729 8.000 EACH 10. 50000 84. 00| |
BARRI ER DELI NEATOR | | |
0021 610- 05527 880.000 My | 50. 00000 44000. 00| |
HVA FOR APPROACHES | [ [
0022 610- 06259 202.000 n2 | 75. 00000 15150. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0023 610- 06460 72.000 My | 25. 00000 1800. 00| |
COVPACTED AGGREGATE, O | | |
0024 621-01004 2.000 EACH 325. 00000 650. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0025 621- 06559 1200.000 n2 | 0. 75000 900. 00| |
MULCHED SEEDING R | | |
0026 703-01540 40. 000 EACH 14. 00000 560. 00|
THREADED TI E BAR ASSEMBLY | | [
0027 703-51030 2869.000 kg | 1. 30000 3729. 70| |
REI NFORCI NG STEEL | [ [
0028 703-51032 33149.000 kg | 1. 50000 49723. 50| |
REI NFORCI NG STEEL, EPOXY CQATED | | |
0029 703-97936 1500. 000 EACH 10. 00000 15000. 00| |
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0030 704-51002 247.600 n8 | 600. 00000 148560. 00| |
CONCRETE, C, SUPERSTRUCTURE | [ [
0032 706- 91957 284.000 m | 120. 00000 34080. 00| |
BRI DGE RAI LI NG THRI E BEAM NESTED | | |
0033 708-51813 29.000 n2 | 650. 00000 18850. 00| |
PNEUMATI CALLY PLACED MORTAR | [ |
0034 709-51821 LUWP| 6000. 00000 6000. 00| |
SURFACE SEAL | | |
0035 711-51038 LUWP| 125. 00000 125. 00| |
STRUCTURAL STEEL | [ [
0036 724-03276 18.000 m | 375. 00000 6750. 00| |
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0037 724-51927 9.000 m | 3000. 00000 27000. 00| |
EXPANSI ON JO NT, M | [ [
0038 801-01851 LUWP| 32000. 00000 32000. 00| |
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | |
0039 801- 06203 837.000 m | 0. 80000 669. 60 |
TEMPORARY PAVEMENT MARKI NG 100 mm | |
I
|
I

|
0040 801-06207 3251.000 m | 3. 25000 10565. 75|
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/08/02
PAGE : 371 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 901, 965. 40 ROQUTE : SR 11
CALL ORDER . 371 CONTRACT ID : B -24455-A COUNTI ES : JACKSON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0041 801- 06640 24.000 EACH 100. 00000 2400. 00| |
CONSTRUCTI ON SI GN, A | | |
0042 801- 06645 5.000 EACH 40. 00000 200. 00| |
CONSTRUCTI ON SI G\, B | [ [
0043 801-06775 LUWP| 20000. 00000 20000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0044 802- 96800 4064. 000 EACH 2. 00000 8128. 00|
SHEAR STUD CONNECTOR [ [ [
0045 808-06712 228.000 m | 0. 50000 114. 00|
LINE, PAINT, BROKEN, YELLON 100 mm | [ [
0046 808-06713 1053.000 m | 0. 50000 526. 50|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0047 808-06714 909.000 m | 0. 50000 454, 50|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0048 808- 06716 747.000 m | 1. 25000 933. 75|
LI NE, REMOVE | | [
0049 808- 75996 34.000 EACH 6. 00000 204. 00|
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0050 808- 75998 76. 000 EACH| 42. 00000 3192. 00|
SNOWPLOMBLE RAI SED PAVEMVENT MARKER | |
0051 801-04308 20. 000 EACH| 120. 00000 2400. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0052 706-51025 38.000 m | 200. 00000 7600. 00| |
CONCRETE, C, RAILING | | |
SECTI ON TOTALS | $ 705, 714. 35| [

$ 705, 714.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/08/02
PAGE : 407 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 784, 708. 00 RQUTE : SR 17
CALL ORDER . 407 CONTRACT ID : B -26102-B COUNTI ES : CASS
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 08/31/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 4309002
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1386990 I SOM JACK CONSTRUCTI ON CO $  784,984.88 100. 0000%
| (1) 35-1386990 | |
|1SOM JACK CONSTRUCTI ON CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001 BRI DGE REPLACEMENT

[
0001 105-06845 LUWP| 10000. 00000 10000. 00|

|

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 6.000 M | 2500. 00000 15000. 00| |
FIELD COFFI CE, B | | |
0003 110- 01001 LUMP|  25000. 00000 25000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 2500. 00000 2500. 00| |
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 1296.000 n2 | 12. 00000 15552. 00| |
PAVEMENT, REMOVE | | |
0006 202- 51330 LUMP|  35470.01000 35470. 01| |
PRESENT STRUCTURE, REMOVE | | |
0007 202- 60820 236.000 n2 | 8. 50000 2006. 00| |
SURFACE M LLING ASPHALT | | |
0008 203- 02000 1493.000 n8 | 8. 50000 12690. 50| |
EXCAVATI ON,  COVMON | | |
0009 203- 02070 605.000 n8 | 15. 00000 9075. 00| |
BORROW | | |
0010 203- 02083 8567.000 n8 | 25. 00000 214175. 00| |
SLAG FI LL | [ |
0011 203- 02100 6132.000 n8 | 12. 00000 73584. 00| |
EXCAVATI ON, PEAT | | |
0013 203-51223 533.000 n8 | 12. 00000 6396. 00| |
EXCAVATI ON, WATERVAY | [ |
0014 211- 02060 2.400 18 | 75. 00000 180. 00| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 211- 06467 16.000 n8 | 30. 00000 480. 00| |
AGGREGATE FOR END BENT BACKFI LL | [ |
0016 303- 52308 1050.000 My | 17. 00000 17850. 00| |
|

COVPACTED AGGREGATE, O, 53 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/08/02
PAGE : 407 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 784, 708. 00 RQUTE : SR 17
CALL ORDER . 407 CONTRACT ID : B -26102-B COUNTI ES : CASS
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1386990 | |
| ' SOM JACK CONSTRUCTION CO | |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0017 304- 06464 37.200 nB8 | 100. 00000 3720. 00| |
SUBBASE FOR PCCP | | |
0018 402- 05468 570.000 My | 45. 00000 25650. 00| |
HVA BASE 25.0 mm MAI NLI NE | [ [
0019 402- 05474 192.000 My | 47. 00000 9024. 00| |
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0020 402-05477 87.000 My | 58. 00000 5046. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | [
0021 402-05481 87.000 My | 49. 00000 4263. 00| |
HVA BASE 25.0 nm SHOULDER | [ [
0022 402- 05495 119.000 My | 52. 00000 6188. 00| |
HVA WEDGE AND LEVEL [ [ [
0023 404-05511 484.000 n2 | 6. 00000 2904. 00| |
SEAL COAT, 2 | | |
0024 405-05518 484.000 n2 | 3. 25000 1573. 00| |
ASPHALT FOR PRI ME COAT | [ [
0025 406- 05521 3682. 000 | 1. 00000 3682. 00| |
ASPHALT FOR TACK COAT | | [
0026 601-01522 4.000 EACH 1550. 00000 6200. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0027 601-01740 1.000 EACH| 1925. 00000 1925. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0028 601-94689 3.000 EACH 2450. 00000 7350. 00| |
GUARDRAI L END TREATMENT, OS | | |
0029 601-97774 1.000 EACH 1000. 00000 1000. 00| |
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0030 601-99105 173.355 m | 34. 00000 5894. 07| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0031 602- 06729 4.000 EACH 12. 00000 48. 00| |
BARRI ER DELI NEATOR | | |
0032 610- 06259 175.200 n2 | 59. 00000 10336. 80| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0033 615- 06490 12. 000 EACH| 175. 00000 2100. 00| |
R GHT OF WAY MARKER | | [
0034 615- 06505 2.000 EACH 635. 00000 1270. 00| |
MONUMENT, B | [ |
0035 616-02320 409.000 n2 | 3. 50000 1431. 50| |
I

GEOTEXTI LES



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/08/02
PAGE : 407 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 784, 708. 00 RQUTE : SR 17
CALL ORDER . 407 CONTRACT ID : B -26102-B COUNTI ES : CASS
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1386990 | |
| ' SOM JACK CONSTRUCTION CO | |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0036 616- 06405 355.000 My | 22. 00000 7810. 00| |
Rl PRAP, REVETMENT | | |
0037 617-04488 3700.000 n2 | 3. 75000 13875. 00| |
CGECGRI D, SUBGRADE | | |
0038 621-01004 1.000 EACH 600. 00000 600. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0039 621-06548 1.560 kg | 65. 00000 101. 40| |
SEED M XTURE, CV | | |
0040 621- 06559 1560. 000 n2 | 1. 00000 1560. 00| |
MULCHED SEEDI NG R | | |
0041 621- 06567 0.800 kL | 10. 00000 8. 00| |
WATER | | |
0042 621-06574 47.000 n2 | 7.50000 352. 50| |
SODDI NG | | |
0043 701- 05686 565.000 m | 130. 00000 73450. 00| |
Pl LE, RElI NFORCED CONCRETE, STEEL SHELL | | |
ENCASED, 5.16 nm 356 mm [ [ [
0044 703-51030 2298.000 kg | 1. 10000 2527. 80| |
REI NFORCI NG STEEL | [ [
0045 703-51032 10022.000 kg | 1. 35000 13529. 70| |
REI NFORCI NG STEEL, EPOXY CQATED | | |
0046 704-51002 79.600 n8 | 525. 00000 41790. 00| |
CONCRETE, C, SUPERSTRUCTURE | [ [
0047 706-05732 4.000 EACH 1200. 00000 4800. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0048 706-51025 38.300 m | 140. 00000 5362. 00| |
CONCRETE, C, RAILING | | [
0049 707- 05980 93.400 n2 | 480. 00000 44832. 00| |
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 838 nm X 1219 mm [ [ [
0050 709-51821 LUWP| 4800. 00000 4800. 00| |
SURFACE SEAL | [ |
0051 715-05048 314.000 m | 22. 00000 6908. 00| |
PIPE, TYPE 4, O RCULAR 150 mm | [ |
0052 715- 05053 12.000 m | 36. 00000 432. 00| |
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0053 715- 05407 40.000 m | 35. 00000 1400. 00| |
PI PE, END BENT DRAIN, 150 nm | [ [
0054 718- 06531 4.000 EACH 500. 00000 2000. 00| |
I

QUTLET PROTECTOR, 3



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/08/02
PAGE : 407 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 784, 708. 00 RQUTE : SR 17
CALL ORDER . 407 CONTRACT ID : B -26102-B COUNTI ES : CASS
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1386990 | |
| ' SOM JACK CONSTRUCTION CO | |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0055 718-52610 72.200 n8 | 35. 00000 2527. 00| |
AGGREGATE FOR UNDERDRAI NS | | |
0056 718-99153 580.000 n2 | 3. 50000 2030. 00| |
GEOTEXTI LES FOR UNDERDRAI N | | [
0057 801- 04308 4.000 EACH 350. 00000 1400. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | [
0058 801- 06605 6. 000 EACH 170. 00000 1020. 00| |
BARRI CADE, |11A | | [
0059 801- 06606 4.000 EACH 150. 00000 600. 00| |
BARRI CADE, |11B | | [
0060 801- 06625 24.000 EACH 100. 00000 2400. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | [
0061 801- 06640 30. 000 EACH 95. 00000 2850. 00| |
CONSTRUCTI ON SI GN, A | | |
0062 801-06775 LUWP| 5000. 00000 5000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0063 804- 06770 6. 000 EACH 25. 00000 150. 00| |
DELI NEATOR PCST | | [
0064 808-06712 72.000 m | 1. 60000 115. 20| |
LINE, PAINT, BROKEN, YELLON 100 mm | | [
0065 808-06713 572.000 m | 1. 60000 915. 20| |
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0066 808-06714 172.000 m | 1. 60000 275. 20| |
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 784, 984. 88| |
__________________________________________ o
CONTRACT TOTALS | $ 784, 984. 88| [







